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R.C.E. 62971 DATE

PRELIMINARY
NOT FOR CONSTRUCTION

USA
KNOW WHAT'S BELOW

BEFORE YOU DIG,
CALL

1-800-227-2600

N

SEE DETAIL A FOR
CONTROLLER CABINET
LOCATION

REGIS ST

G
EE

R
 R

D
SPECIAL NOTES:
WHERE UNDERGROUND AND SURFACE STRUCTURES ARE SHOWN ON
THE PLANS, THE LOCATIONS ARE BELIEVED TO BE REASONABLY
CORRECT BUT ARE NOT GUARANTEED. SUCH STRUCTURES ARE SHOWN
FOR THE INFORMATION OF THE CONTRACTOR, BUT INFORMATION SO
GIVEN IS NOT TO BE CONSTRUCTED AS A REPRESENTATION THAT SUCH
STRUCTURES WILL BE FOUND WHERE SHOWN, OR THAT THEY
REPRESENT ALL THE STRUCTURES THAT MAY BE ENCOUNTERED.

CONTRACTOR SHALL DETERMINE PRESENCE OF EXISTING FACILITIES
AND SHALL NOTIFY THE ENGINEER OF POTENTIAL CONFLICTS.

LEGEND (THIS SHEET ONLY):
EXISTING EMERGENCY VEHICLE PREEMPTION (EVP) DETECTION UNIT.
EVA (DENOTES CHANNEL).

EXISTING No. 5(e) PULL BOX UNLESS OTHERWISE NOTED.

HYBRID RADAR/VIDEO DETECTION CAMERA. ACTUAL PLACEMENT PER
MANUFACTURER'S STAFF DIRECTION. PLACEMENT ON POLE TO BE
DETERMINED BY MANUFACTURER. PRIOR TO CONTRACTOR INSTALLING,
CONTRACTOR SHALL COORDINATE WITH MANUFACTURER TO PROGRAM
VDS SYSTEM.

CAMERA DETECTION ZONE, CALIBRATE EQUIPMENT TO PROJECT
REQUIREMENTS. COORDINATE ZONE EQUIPMENTS WITH THE CITY
ENGINEER OR THEIR DESIGNEE.

INSTALL NEW BIKE LANE PAVEMENT MARKING PER CALTRANS STD. A24C

CENTER LINE

SECTION LINE

EXISTING RIGHT OF WAY

INSTALL PULL BOX IN EXISTING CONDUIT RUN

CONSTRUCTION NOTES (THIS SHEET ONLY):

1 EXISTING MODEL 332 CABINET AND TYPE 2070LX TRAFFIC SIGNAL CONTROLLER TO
REMAIN. REMOVE AND SALVAGE ALL 222 LOOP DETECTOR CARDS. FURNISH AND INSTALL
LCD MONITOR WITH MONITOR DRAWER RACK MOUNT, POWER INJECTOR AND FULL
CABINET INTERFACE UNIT ASSEMBLY. UNFASTEN THE EXISTING TRAFFIC SIGNAL
CONTROLLER AND MOVE UP BY 1 RACK UNIT SO THAT THE LCD MONITOR DRAWER RACK
MOUNT CAN BE INSTALLED BELOW THE CONTROLLER. MOUNT THE NEW LCD MONITOR
WITH THE MONITOR DRAWER RACK MOUNT DIRECTLY BELOW THE EXISTING CONTROLLER
AND PLACE THE POWER INJECTOR/CABINET INTERFACE UNIT ON TOP OF THE EXISTING
CONTROLLER.

EXISTING TYPE III SERVICE ENCLOSURE TO REMAIN.

TO EXISTING POINT OF SERVICE.

FURNISH AND INSTALL HYBRID RADAR/VIDEO DETECTION CAMERA, CABLES AND ALL
NECESSARY EQUIPMENT. THE FINAL LOCATION OF THE CAMERA SHALL BE DETERMINED BY
THE MANUFACTURER.

THE APS ICCU-C (INTELLIGENT CENTRAL CONTROL UNIT) SHALL BE SUPPLIED AND BE
PLACED IN CABINET INPUT FILE AT I-12/I-13 WITH THE CARD EDGE PLUGGED INTO I-13.
THE POWER SUPPLY PIGTAIL SHALL BE CUT TO LENGTH TO ELIMINATE EXCESS CABLE, WITH
POWER OBTAINED FROM THE PDA T1 TERMINAL STRIP, TERMINALS 1, 3, & 5.
CONTRACTOR SHALL PROVIDE THE CITY THE LATEST MEANS OF PROGRAMMING THE APS
SYSTEM, AND DIGITAL COPIES OF AUDIO FILES. THE MEANS OF PROGRAMMING THE APS
MUST MEET THE REQUIREMENTS OF THE MANUFACTURERS APPROVED AND TESTED
DEVICES' LIST. THE CONTRACTOR OR VENDOR REPRESENTATIVE SHALL INSTALL THE INITIAL
PROGRAMMING WITH THE SUBMITTED UNIT WITH THE CITY PRESENT. UPON COMPLETION
CONTRACTOR WILL PROVIDE THE CITY WITH THE PROGRAMMING UNIT

REMOVE AND SALVAGE EXISTING No. 6 PULL BOX LID. FURNISH AND INSTALL NEW No. 6
CONCRETE LID.

REMOVE AND SALVAGE EXISTING No. 5 PULL BOX LID. FURNISH AND INSTALL NEW No. 5
CONCRETE LID.

FURNISH AND INSTALL 2 INCH MINIMUM YELLOW RETROREFLECTIVE STRIP ALONG THE
PERIMETER OF SIGNAL BACKPLATE PER CALTRANS STANDARD ES-4C.

FURNISH AND INSTALL 1" GRC WITH TWO (2) 3 CONDUCTOR SIGNAL CABLES.

EXISTING PULL BOX TO BE REMOVED AND BECOME THE PROPERTY OF THE CONTRACTOR.
INSTALL 6(E) PULL BOX IN EXISTING CONDUIT RUN. PULL BOX TO BE PLACED AS SHOWN TO
THE PROPOSED GRADE.
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LOCATIONPOLE

POLE PLACEMENT LOCATION

I STA 15 + 55.99, 30.73'  R

J

REGIS ST

REGIS ST STA 15 + 59.79, 41.39'  L 

10

6

10

10

SEE DETAIL C FOR
PULL BOX LOCATION

SEE DETAIL B FOR
PULL BOX LOCATION
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EVA (S/B)

CONDUCTOR SCHEDULE
CONDUIT RUN NUMBER AND SIZE

POLE Ø

EVC (N/B)

# 8 SIGNAL POWER

2-3"

OPTICOM
CABLE

3 COND.
CABLE
(APS)

AWG
OR

CABLE

CONDUIT FILL

12 COND.
CABLE
(VEH.)
(PED)

*

*

*

# 10 SAFETY LIGHTS

TOTAL

8,8P 1

2-3"
19%

2

-

No.
Type

STANDARD   
Sig. M.A.

EQUIPMENT SCHEDULE

Mast ArmLum.M.A.

VEH SIG MTG

Pole

PED SIGNAL

Ø MTG

APS

Ø ARROW

LED EV

PREEMPT
SPECIAL REQUIREMENTSLUMINAIRE 

WATTAGE
EXISTING IISNS "GEER RD" ON SMA TO REMAIN. REMOVE AND SALVAGE EXISTING PPB
ASSEMBLY.

NOTES: 1. ALL EQUIPMENT IS EXISTING UNLESS NOTED WITH (N).
2. ALL SIGNAL BACKPLATES SHALL BE MODIFIED TO INCLUDE 2" MINIMUM YELLOW RETROREFLECTIVE STRIP PER CALTRANS STANDARD PLAN ES-4C.

(10')

(10')

(10')

(10')

4" 4" 4" 4" 3" 2"

EXISTING EVP AND IISNS "REGIS ST." ON SMA TO REMAIN. REMOVE AND SALVAGE
EXISTING PPB ASSEMBLY. EXISTING PEC ON TOP OF POLE TO REMAIN. FURNISH AND
INSTALL APS PPB ASSEMBLY COMPLETE WITH MOUNTING HARDWARE.

EXISTING EVP AND IISNS "REGIS ST." ON SMA TO REMAIN. REMOVE AND SALVAGE
EXISTING PPB ASSEMBLY.

EXISTING IISNS "GEER ROAD" ON SMA TO REMAIN. REMOVE AND SALVAGE EXISTING PPB
ASSEMBLY. FURNISH AND INSTALL APS PPB ASSEMBLY COMPLETE WITH MOUNTING
HARDWARE.

REMOVE AND SALVAGE EXISTING PPB ASSEMBLY.

REMOVE AND SALVAGE EXISTING PPB ASSEMBLY. FURNISH AND INSTALL APS PPB
ASSEMBLY COMPLETE WITH MOUNTING HARDWARE.

REMOVE AND SALVAGE EXISTING PPB ASSEMBLY. FURNISH AND INSTALL APS PPB
ASSEMBLY COMPLETE WITH MOUNTING HARDWARE.

REMOVE AND SALVAGE EXISTING PPB ASSEMBLY.

2"

5,6,6P
-

2,5,5P

8P
4,8P

2P
4,4P

2P
1,2,2P

4P
1,6,6P

-

8,4P
-

(N)

(N)

(N)

(N)

(N)

(N)

(N)

(N)

NUMBER INDICATIONS ARE THE NUMBER OF CABLES WITHIN CONDUIT.
ALL CONDUCTORS ARE NEW UNLESS OTHERWISE INDICATED WITH "( )".
CONDUCTORS NOTED AS [X] SHALL BE REMOVED

1. WORK SHALL BE DONE IN ACCORDANCE WITH THE STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION STANDARD PLANS
AND SPECIFICATIONS, 2023 EDITION, THE LATEST CALTRANS ADOPTED EDITION OF THE CALIFORNIA MANUAL ON UNIFORM
TRAFFIC CONTROL DEVICES (CA-MUTCD), THE LATEST EDITION OF THE CITY OF TURLOCK DESIGN AND IMPROVEMENT
STANDARDS, SPECIFICATIONS AND SPECIAL PROVISIONS. THE CONTRACTOR SHALL VERIFY THE INFORMATION SHOWN THESE
PLANS WITH REFERENCED DOCUMENTS AND NOTIFY THE CITY OF TURLOCK ON ANY DISCREPANCIES 48-HOURS PRIOR TO
COMMENCING WORK.

2. THESE PLANS ARE ACCURATE FOR ELECTICAL WORK ONLY.

3. NO ABOVE GROUND WORK, EXCEPT SERVICE EQUIPMENT, SHALL BE PERFORMED UNTIL THE CONTRACTOR HAS ALL MATERIALS
ON HAND TO COMPLETE THAT PARTICULAR SIGNAL LOCATION OR LIGHTING CIRCUIT.

4. EXISTING UNDERGROUND UTILITIES AND IMPROVEMENTS ARE SHOWN IN THEIR APPROXIMATE LOCATIONS BASED UPON
RECORD INFORMATION AVAILABLE TO THE ENGINEER AT THE TIME OF PREPARATION OF THESE PLANS. LOCATIONS MAY NOT
HAVE BEEN VERIFIED IN THE FIELD AND NO GUARANTEE IS MADE AS TO THE ACCURACY OR COMPLETENESS OF THE
INFORMATION SHOWN.

5. THE CONTRACTOR SHALL NOTIFY UTILITY COMPANIES AT LEAST 3 WORKING DAYS IN ADVANCE OF CONSTRUCTION TO FIELD
LOCATE UTILITIES. CALL "UNDERGROUND SERVICE ALERT" (U.S.A.) AT 1-800-227-2600 OR 811. IT SHALL BE THE RESPONSIBILITY
OF THE CONTRACTOR TO DETERMINE THE EXISTENCE AND LOCATION OF THOSE UTILITIES SHOWN ON THESE PLANS OR
INDICATED IN THE FIELD BY LOCATION OF SERVICES. ANY ADDITIONAL COSTS INCURRED AS A RESULT OF THE CONTRACTOR'S
FAILURE TO VERIFY LOCATION OF EXISTING UTILITIES PRIOR TO BEGINNING OF CONSTRUCTION IN THEIR VICINITY SHALL BE
BORNE BY THE CONTRACTOR AND ASSUMED INCLUDED IN THE CONTRACT UNIT PRICE.

6. ALL TRAFFIC SIGNAL AND LIGHTING FACILITIES, INCLUDING CABINETS, STANDARDS, PULL BOXES, CONDUITS AND VEHICLE
DETECTION, ARE SHOWN IN THEIR APPROXIMATE LOCATIONS. AFTER ALL UNDERGROUND UTILITIES ARE MARKED, THE
CONTRACTOR SHALL MARK FINAL LOCATIONS IN THE FIELD AND NOTIFY THE ENGINEER. THE CONTRACTOR SHALL OBTAIN
APPROVAL FOR THE EXACT POSITION OF SIGNAL STANDARDS PRIOR TO INSTALLATION. THE CONTRACTOR SHALL "POTHOLE"
SIGNAL STANDARD FOUNDATIONS TO LOCATE POSSIBLE CONFLICTING UTILITIES PRIOR TO ORDERING THE SIGNAL STANDARDS.

7. ALL SALVAGED EQUIPMENT SHALL BE RETURNED TO THE CITY CORPORATION YARD. THE CONTRACTOR SHALL NOTIFY THE CITY,
AT LEAST TWO (2) WORKING DAYS PRIOR TO DELIVERY. CONTRACTOR SHALL PROVIDE ADEQUATE MEANS FOR SAFELY
UNLOADING EQUIPMENT.

8. PULL BOXES SHALL BE NO. 5(E), UNLESS OTHERWISE NOTED ON THE PLANS. PULL BOXES SHALL NOT BE INSTALLED IN CURB
RAMPS. ALL PULL BOXES SHALL BE AT A MAXIMUM OF 200' APART.

9. ALL NEUTRAL CONDUCTORS SHALL BE WHITE IN COLOR THROUGHOUT THEIR ENTIRE LENGTH. ALL NEW SIGNAL CONDUCTORS
SHALL INCLUDE THREE (3) FEET OF SLACK AT ALL PULL BOXES.

10. THE CONTRACTOR SHALL FURNISH AND INSTALL AN ACCESSIBLE (AUDIBLE) PEDESTRIAN SIGNAL (APS) SYSTEM (2-WIRE POLARA
iNAVIGATOR2 OR APPROVED EQUAL) IN CONFORMANCE WITH THE CITY'S STANDARD SPECIFICATIONS. THE APS SHALL PROVIDE
BOTH A VIBRATING ARROW BUTTON AND AUDIBLE SOUNDS DURING THE “WALK” INTERVAL, AS WELL AS A LOCATING TONE
DURING THE PEDESTRIAN CLEARANCE AND DON'T WALK INTERVALS.  THE APS SYSTEM SHALL MEET CURRENT ADA AND
CA-MUTCD REQUIREMENTS.

11. THE EXISTING TRAFFIC SIGNAL SYSTEM, INCLUDING DETECTION, AND/OR STREET LIGHTING SHALL REMAIN OPERATIONAL
DURING CONSTRUCTION, UNLESS OTHERWISE AUTHORIZED IN WRITING BY THE CITY ENGINEER.

GENERAL NOTES:

R.C.E. 62971 DATE

PRELIMINARY
NOT FOR CONSTRUCTION

USA
KNOW WHAT'S BELOW

BEFORE YOU DIG,
CALL

1-800-227-2600

SPECIAL NOTES:
WHERE UNDERGROUND AND SURFACE STRUCTURES ARE SHOWN ON
THE PLANS, THE LOCATIONS ARE BELIEVED TO BE REASONABLY
CORRECT BUT ARE NOT GUARANTEED. SUCH STRUCTURES ARE SHOWN
FOR THE INFORMATION OF THE CONTRACTOR, BUT INFORMATION SO
GIVEN IS NOT TO BE CONSTRUCTED AS A REPRESENTATION THAT SUCH
STRUCTURES WILL BE FOUND WHERE SHOWN, OR THAT THEY
REPRESENT ALL THE STRUCTURES THAT MAY BE ENCOUNTERED.

CONTRACTOR SHALL DETERMINE PRESENCE OF EXISTING FACILITIES
AND SHALL NOTIFY THE ENGINEER OF POTENTIAL CONFLICTS.
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SCHDULE

4321 5 6 987 10

2"

Ø1

Ø2

Ø4

Ø5

Ø6

Ø8

Ø2P

Ø4P

Ø6P

Ø8P

PPB (Ø2)

PPB (Ø4)

PPB (Ø6)

PPB (Ø8)

PPB DLC

SPARES

TOTAL

[3](3)

(3)

(3)

[3]

[3]

[3]

(2)

[2](2)

[2]

[2](2)

(1)

[1](1)

[1]

[1]

[1](1)

[3](3)

[25](21)

[3]

[3]

[3]

[3]

[2]

[2]

[2]

[1]

[1]

[1]

[1]

[3]

[25]

(3)[3](3)

(3)

(3)

[3]

[3]

[3]

(2)

[2](2)

[2]
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(1)

[1](1)

[1]

[1]

[1](1)
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[25](24)

PEC CONTROL (3)

(3) (3)
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(2)

(2)
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(1)

(1)

(1)

(3)

(21)

(3)

(3)

(2)
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(1)

(1)

(1)

(3)

(19)

(3)

(2)

(1)

(1)

(3)

(13)

(3)

(3)

[1](1)1 [1](1)1 [2]1 1 1 1

(1) (1)

[2](2)2 [2](2)2[2]2 2 2 2

(2)(2)

# 10 SIGNAL COMMON (1) (1) (1)[1](1)1[1](1)1 1 1 1[1]1
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1 1
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4

1 1

4

1

4

4 4 3

2

2

2

1

2

FURNISH AND INSTALL DUAL APS PPB ASSEMBLY COMPLETE WITH MOUNTING
HARDWARE.

(N) (N)

FURNISH AND INSTALL DUAL APS PPB ASSEMBLY COMPLETE WITH MOUNTING
HARDWARE.

I

J

(N)

(N)

(N) (N)

(N)

(N)

(N)

(N)

I

J

-

4P,6P
-

6P,8P

- - - - -

- - - - - -

- - -

- - - -

- - - - - -

- - -

#8 BOND 1 1 11 1 1 1 1 1 1

#14
(VEH.)

#14
(PED)

#14
(PPB)

#14

20% 17% 12% 9% 6% 7% 15% 11% 11%
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R.C.E. 62971 DATE

PRELIMINARY
NOT FOR CONSTRUCTION

USA
KNOW WHAT'S BELOW

BEFORE YOU DIG,
CALL

1-800-227-2600

N

REGIS ST

G
EE

R
 R

D

SPECIAL NOTES:
WHERE UNDERGROUND AND SURFACE STRUCTURES ARE SHOWN ON
THE PLANS, THE LOCATIONS ARE BELIEVED TO BE REASONABLY
CORRECT BUT ARE NOT GUARANTEED. SUCH STRUCTURES ARE SHOWN
FOR THE INFORMATION OF THE CONTRACTOR, BUT INFORMATION SO
GIVEN IS NOT TO BE CONSTRUCTED AS A REPRESENTATION THAT SUCH
STRUCTURES WILL BE FOUND WHERE SHOWN, OR THAT THEY
REPRESENT ALL THE STRUCTURES THAT MAY BE ENCOUNTERED.

CONTRACTOR SHALL DETERMINE PRESENCE OF EXISTING FACILITIES
AND SHALL NOTIFY THE ENGINEER OF POTENTIAL CONFLICTS.

LEGEND (THIS SHEET ONLY):
EXISTING TYPE A LOOP DETECTOR CONFIGURATION PER STATE STANDARD PLAN
ES-5B.

EXISTING TYPE D RECTANGULAR LOOP DETECTOR CONFIGURATION PER STATE
STANDARD PLAN ES-5B.

EXISTING EMERGENCY VEHICLE PREEMPTION (EVP) DETECTION UNIT.  EVA
(DENOTES CHANNEL).

EXISTING No. 5(e) PULL BOX UNLESS OTHERWISE NOTED.

EXISTING DETECTOR HAND HOLE.

CENTER LINE

SECTION LINE

EXISTING RIGHT OF WAY

DETECTOR HANDHOLE.

EQUIPMENT OR MATERIAL TO BE REMOVED AND BECOME THE PROPERTY OF
THE CONTRACTOR.

ABANDON. IF APPLIED TO CONDUIT, REMOVE CONDUCTORS.

CONSTRUCTION NOTES (THIS SHEET ONLY):
1 ABANDON EXISTING 2" C. REMOVE ALL DLC'S.

ABANDON EXISTING 11
2" C. REMOVE ALL DLC'S.

REMOVE AND SALVAGE EXISTING PEDESTRIAN PUSH BUTTON ASSEMBLY.

2

R/W
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RC

AB
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